STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 13/ 04 IN LOS ANGELES COUNTY | N WOODLAND 05/ 18/ 04
CONTRACT NUMBER 07-4K0204 H LLS FROM 0.5 KM EAST OF DE SOTO CONTRACT CODE 'F '
LOCATI ON 07-LA-101-24.0/24.3 AVENUE UNDERCRCSSI NG TO 0.1 KM EAST 21 CONTRACT | TEMS
DE SOTO AVENUE UNDERCRGCSSI NG
I NSTALL GRATED LI NE DRAIN FEDERAL AlID ACST-Ql101-(064)E

PH QLO1- (064) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB1 575, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF Bl DDERS 5 ENG NEERS EST 441, 000. 00 AMOUNT UNDER 49, 224. 00 PERCENT UNDER EST 11. 16
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 391, 776. 00 5 EXCEL PAVI NG COVPANY 562 599-5841
00688659
2230 LEMON AVENUE FAX 562 591-7485
LONG BEACH CA 90806
2 441, 595. 00 2 D W PONELL CONSTRUCTI ON I NC 909 356- 8880
00532499
P O BOX 1406 FAX 909 356-1299
FONTANA CA 92334
3 442, 454. 00 3 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
4 479, 731. 00 1 A P ENG NEERI NG CORPCRATI ON 909 686-2512
00723018
1271 COLUMBI A AVENUE SUI TE 10 FAX 909 686-3845
RI VERSI DE CA 92507
5 641, 205. 00 4 HI GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 NORTH PI XLEY STREET FAX 714 538-5157

ORANGE CA 92868



07- 4K0204 Bl D245

07-LA-101-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 13/ 04 05/ 18/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE BERM
LINCOLN CA
ALERT BARRI CADE TRAFFI C CONTROL ( PARTI AL)

SAN JACI NTO CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA

SUDHAKAR COVPANY STRI PI NG
RIALTO CA



07- 4K0204
07-LA-101-2
05/ 13/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 18/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CALMEX ENG NEERI NG
RI VERSI DE CA

P CI
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CALMEX ENG NEERI NG
RI VERSI DE CA

SUDHAKAR COVPANY
RIALTO CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALMEX ENG NEERI NG | NC
Rl VERSI DE CA

SUDHAKAR COVPANY | NC
RIALTO CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

SUDHAKAR COVPANY
RIALTO CA

ITEMS 5 THRU 7, 10, 11 AND 17 THRU 20 ( PARTI AL)



07- 4K0204 Bl D245

07-LA-101-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 13/ 04 05/ 18/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00~ 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 800. 00~* 1, 800. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 900. 00* 3, 900. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 43, 000. 00* 43, 000. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 4,900 .75 3, 675.00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 7 35. 00 245. 00
7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,500 1.35 2,025.00
8 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 1 700. 00 700. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 550 50. 00 27,500. 00
10 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,720 1.25 3, 400. 00
11 150722 REMOVE PAVEMENT MARKER EA 1,500 .35 525. 00
12 032787 REMOVE CORRUGATED STEEL Pl PE M 22 340. 00 7,480. 00
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 530 202.00 107, 060. 00
14 390103 ASPHALT CONCRETE (TYPE B) TONN 190 34. 00 6, 460. 00
15 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 680 6. 25 4, 250. 00
16 703233 GRATED LI NE DRAI N M 470 256. 00 120, 320. 00
17 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 650 1.00 1, 650. 00
18 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 230 .75 2,422.50
(BROKEN 10.98 M- 3.66 M
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 910 1.25 1,137.50
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 590 1.40 826. 00
21 999990 MOBI LI ZATI ON LS LUMP SUM 50, 400. 00* 50, 400. 00

TOTAL 391, 776. 00



07- 4K0204 Bl D245

07-LA-101-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 13/ 04 05/ 18/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 500. 00* 500. 00 2, 000. 00* 2000. 00 1, 500. 00* 1500. 00 1, 000. 00* 1000. 00
2 5, 000. 00~ 5000. 00 2, 000. 00* 2000. 00 2, 500. 00* 2500. 00 5, 000. 00~ 5000. 00
3 3, 000. 00* 3000. 00 2,100. 00* 2100. 00 4, 200. 00* 4200. 00 15, 000. 00* 15000. 00
4 37, 000. 00* 37000. 00 65, 000. 00* 65000. 00 35, 000. 00* 35000. 00 40, 000. 00* 40000. 00
5 1.50 7350. 00 80 3920. 00 1.20 5880. 00 1.50 7350. 00
6 30. 00 210. 00 45. 00 315. 00 52. 00 364. 00 60. 00 420. 00
7 4.00 6000. 00 1.45 2175. 00 2.00 3000. 00 3.00 4500. 00
8 1, 500. 00 1500. 00 850. 00 850. 00 2,500. 00 2500. 00 1, 000. 00 1000. 00
9 40. 00 22000. 00 60. 00 33000. 00 80. 00 44000. 00 75. 00 41250. 00
10 2.00 5440. 00 1.40 3808. 00 1.90 5168. 00 3. 00 8160. 00
11 1.00 1500. 00 50 750. 00 .60 900. 00 1.00 1500. 00
12 80. 00 1760. 00 55. 00 1210. 00 90. 00 1980. 00 200. 00 4400. 00
13 280. 00 148400. 00 220. 00 116600. 00 300. 00 159000. 00 390. 00 206700. 00
14 65. 00 12350. 00 75. 00 14250. 00 70. 00 13300. 00 100. 00 19000. 00
15 5. 00 3400. 00 10. 00 6800. 00 9. 00 6120. 00 25. 00 17000. 00
16 290. 00 136300. 00 300. 00 141000. 00 300. 00 141000. 00 430. 00 202100. 00
17 1.50 2475. 00 1.10 1815. 00 1.50 2475. 00 2.00 3300. 00
18 1.00 3230. 00 .80 2584. 00 1.20 3876. 00 1.50 4845. 00
19 2.00 1820. 00 1.40 1274. 00 1.90 1729. 00 5. 00 4550. 00
20 4.00 2360. 00 1.70 1003. 00 2.10 1239. 00 7.00 4130. 00
21 40, 000. 00* 40000. 00 40, 000. 00* 40000. 00 44, 000. 00* 44000. 00 50, 000. 00* 50000. 00
TOT 441, 595. 00 442, 454. 00 479, 731. 00 641, 205. 00



